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CONTRACT TYPE: Multiple Award, Multiple Year Task Order Contract for Dredging 
TASK ORDER No.  1 
PROJECT NAME: FY04 Maintenance Dredging at Saugatuck Harbor, Michigan 
 
  
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.  
 
                            
ITEM NO.  SUPPLIES/SERVICES            QUANTITY    UNIT    UNIT PRICE   AMOUNT 
     
 
0001      FY04 Maintenance Dredging 
          at Saugatuck Harbor, Michigan        
          Mobilization and Demobilization   1 LS     $_______  $_______ 
 
  
       
0002      Dredging – Saugatuck Harbor    24,000 Cubic  $_______  $_______  
                                                     Yard     
 
                 TOTAL AMOUNT OF BID            $_______________ 
 

SCOPE OF WORK: 
 

1.  Mobilize dredge the Saugatuck Harbor Channel, and begin dredging 
between sta. 7+50W and 36+00E.  Deposit the dredged material onto the 
placement site, beginning at a point 500 ft. south of the south breakwater, 
then extending 2,800 ft. southerly. Placement along the shoreline shall be 
as stated in SECTION 02482, paragraph 3.3.2 Government-Furnished Placement 
Area of the specifications. Demobilize when work is completed.  See 
accompanying drawings. 

 
2.  Wage Rates for this Task Order shall be as specified in the basic 
Contract.  Wage Decision IL030018, dated February 27, 2004.     
     
3.  The work for this task order shall conform to the contract 
specifications, this scope of work and the drawings identified on the 
following index: 

 
       FILE                                      DRAWING 
 
   Saugatuck Harbor, MI                              1 
   FY04 Maintenance Dredging 
   Dredge Plan, Cross Section, Vicinity Map,  
   Legend, Notes & Location Map 
 
   Saugatuck Harbor, MI                              2 
   FY04 Maintenance Dredging 
   Dredge Plan 
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4. Generally, the survey information will be based on channel condition 
soundings collected in the winter or spring of the current dredging 
year. Final pay yardage will be determined by prior to dredging 
soundings and after dredging construction surveys. If agreeable to both 
the Government and the Contractor, condition surveys utilized for 
determining the task order bid quantities may be used as the prior to 
dredging construction soundings.  Bench mark and horizontal control 
point detailed sheets for this task order are attached to this scope of 
work. An index of those sheets is provided on the plans and is as 
follows: 

 
               BAKER 
               BEACH   
               KAL 
               WALL 
               WALL 2 
             
   5.  Performance Schedule: The work shall be completed no later than 25     
    calendar days after issuance of the Task Order. It is anticipated that a  
    Task Order will be issued no later than 05 April 2004. No alternate period 
    of performance is allowed. 
 
   6.  The estimated overdepth for this task order is 8,500 Cubic Yards, and  
   the estimated sideslope is  1,500 cubic yards.   

 
7.  The character of materials for this dredging work is as described in   

SECTION 02482 paragraph 1.3.1 Character of Materials in the contract    
specifications.           

       
8.  Tolerance Dimensions:  

 
           Side Slope Tolerance:  10 feet  Horizontal  
           Shoal Tolerance     :  0.5 feet Vertical  
  

9.  Special Project Procedures:  There are no additional special project 
procedures, besides those identified in this scope of work, and the  
contract specifications. 
 
10.  Identify Equipment to be utilized for this task order:    
 
                                         _______________  
     
                                         _______________ 
     












